BRITTAIN ENGINEERING, INC.

P.O BOX 939
HICKORY, NC 28603

828-328-1813
FAX 828-328-1814

May 27, 2026

Burke County
Foothills Higher Ed Center – VRF Equipment Replacement
Morganton, NC

Addendum #2 Items

1. The project bid date is to remain June 1, 2026. BEI will prepare the Bid Tabulation, and consult with Owner to help evaluate the recommended bidding contractor. The Owner will then present the bid results and the recommended contractor to the Board of Commissioners at the June 15, 2026 meeting. This meeting is an action meeting, and the contract will be voted on at that meeting. The approved bid and contractor will then be awarded the contract that same week. The contract dates will be written for Substantial Completion by Wednesday, August 20, 2026. Liquidated damages will not start until September 1, 20226.
2. See revised M-1 & M-2 for AHU-23 & AHU-24 changed to ducted air handler to match existing installed AHU-24.

End of Addendum #2